000001-05
001001-01
280001-04
420001-07
420101-03
420106-03
420111-02
420401-06
424001-05
442101-07
442201-03
gassslet
601001-02
602001
602301-01
602401-01
602406-02
602501
602601-01
602701-01
604001-02
604036-01
604091-01
606001-03
606006-01
664001-01
667101
701301-02
701311-02
701501-04
701502-02
701602-03
701606-05
701701-05
701801-03
701901
704001-04
720001
720006-01
720011
728001
723001
780001-01
805001
814001-01
814006-01
857001
862001
873001-01
876001
877001-03
877011-03
878001-06
880001
880006
886001
886006

STATE STANDARDS

STANDARD SYMBOLS, ABBREVIATIONS, AND PATTERNS
AREAS OF REINFORCEMENT BARS

TEMPORARY EROSION CONTROL SYSTEMS

PAVEMENT JOINTS

24’ (7.2 M) JOINTED PCC PAVEMENT

36’ (10.8 M) JOINTED PCC PAVEMENT

PCC PAVEMENT ROUNDOUTS

BRIDGE APPROACH PAVEMENT

CURB RAMPS FOR SIDEWALK

CLASS B PATCHES

CLASS C AND D PATCHES

PRECAST REINFORCED CONCRETE FLARED END SECTION
SUB-SURFACE DRAINS

CATCH BASIN, TYPE A

INLET, TYPE A

MANHOLE, TYPE A

MANHOLE, TYPE A, 1.8 M (6') DIAMETER

VALVE VAULT TYPE A

PRECAST REINFORCED CONCRETE FLAT SLAB TOP

CAST IRON STEPS

FRAME AND LIDS, TYPE 1

GRATE TYPE 8

FRAME AND GRATE, TYPE 24

CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER
OUTLET FOR CONCRETE CURB AND GUTTER, TYPE B-15.60 (B-6.24)
CHAIN LINK FENCE

PERMANENT SURVEY MARKERS

LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS
LANE CLOSURE, 2L, 2W, MOVING OPERATIONS-DAY ONLY
URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED

URBAN LANE CLOSURE, 2L, 2W, WITH BIDRECTIONAL LEFT TURN LANE

URBAN L ANE CLOSURE, MULTILANE, 2W WITH BIDRECTIONAL LEFT TURN LANE

URBAN LANE CLOSURE, MULTILANE, 2W WITH MOUNTABLE MEDIAN
URBAN LANE CLOSURE, MULTILANE INTERSECTION

LANE CLOSURE, MULTILANE, 1W OR 2W CROSSWALK OR SIDEWALK CLOSURE
TRAFFIC CONTROL DEVICES

TEMPORARY CONCRETE BARRIER

SIGN PANEL MOUNTING DETAILS

SIGN PANEL ERECTION DETAILS

METAL POSTS FOR SIGNS, MARKERS & DELINEATORS

TELESCOPING STEEL SIGN SUPPORT

APPLICATIONS OF TYPES A & B METAL POSTS (FOR SIGNS & MARKERS)
TYPICAL PAVEMENT MARKINGS

ELECTRIC SERVICE INSTALLATION DETAILS

HANDHOLES

DOUBLE HANDHOLES

STANDARD PHASE DESIGNATION DIAGRAMS AND PHASE SEQUENCES
UNINTERRUPTABLE POWER SUPPLY (UPS)

TRAFFIC SIGNAL GROUNDING & BONDING

PEDESTRIAN PUSH BUTTON POST

STEEL MAST ARM ASSEMBLY AND POLE

STEEL COMBINATION MAST ARM ASSEMBLY & POLE 16’ THROUGH 55’
CONCRETE FOUNDATION DETAILS

SPAN WIRE MOUNTED SIGNALS AND FLASHING BEACON INSTALLATION
TRAFFIC SIGNAL MOUNTING DETAILS

DETECTOR LOOP INSTALLATIONS

TYPICAL LAYOUT FOR DETECTION LOOPS

100 S. WACKER DR., SUITE 500
CHICAGO, ILLINOIS 60606

TEL. (312} 933-1000

FAX (312) 933-4198

15.

1e.

17.

18.

20.

21

22.

23.

GENERAL NOTES

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL “JULIE" AT 1-800-892-0123
OR 811 FOR FIELD L.OCATIONS OF BURIED ELECTRIC, TELEPHONE AND GAS FACILITIES. (48 HOURS
NOTIFICATION IS REQUIRED)

ALL UTILITIES, SCHOOL DISTRICTS, LOCAL POLICE, AND FIRE DEPARTMENTS SHALL BE NOTIFIED BY
THE CONTRACTOR PRIOR TO THE START OF CONSTRUCTION.

NO WORK SHALL COMMENCE UNTIL TRAFFIC CONTROL REQUIREMENTS ARE MET.

ALL WORK RELATED TO BRIDGES & RETAINING WALLS AND ALL WORK PERFORMED ON RAILROAD
PROPERTY WILL BE MEASURED AND PAID USING ENGLISH UNITS. ALL REMAINING WORK WILL BE
MEASURED AND PAID USING METRIC UNITS.

SPECIAL ATTENTION IS NOTED FOR STRUCTURE SN 016-077% PARK AVENUE OVER THE CAL UNION
DRAINAGE DITCH, LOCATED ON PARK AVENUE APPROXIMATELY 0.5 MILES SOQUTH OF US ROUTE 6
(159TH STREET), WHICH HAS A 20 TON MAXIMUM LOADING THAT MUST NOT BE EXCEEDED.
CONSTRUCTION TRAFFIC SHALL OBEY THIS LOAD POSTING.

3 METER TRANSITIONS SHALL BE USED TO MATCH PROPOSED ITEMS OF WORK TO EXISTING ITEMS IN
THE FIELD, UNLESS OTHERWISE SHOWN. THE TRANSITIONS SHALL BE PAID FOR AT THE CONTRACT
UNIT PRICE FOR THE ITEM OF WORK SPECIFIED.

ACCESS TO EXISTING BUSINESSES AND RESIDENCES FROM IL ROUTE 6 AND ALL SIDE
STREETS SHALL BE MAINTAINED DURING THE COURSE OF THE PROJECT.

THE CONTRACTOR SHALL DEVELOP A PLAN TO ACCOMPLISH THIS WORK AND MINIMIZE DISRUPTION OF
ACCESS. THIS PLAN SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL.

TREES NOT TO BE MARKED FOR REMOVAL SHALL BE CONSIDERED AS DESIGNATED TO BE SAVED AND
PROTECTED UNDER THE PROVISIONS OF ARTICLE 201.5 OF THE STANDARDS SPECIFICATIONS.

. WHERE ARTIFICIAL LIGHTING IS UTILIZED IN NIGHT OPERATIONS, THE CONTRACTOR SHALL

EXERCISE THE UTMOST PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE
MOTORING PUBLIC AND ADJOINING RESIDENTIAL AREAS.

FOR STABILIZATION, CONTRACTOR SHALL PROVIDE AND INSTALL TWO (2) WEIGHTED SAND
BAGS ON EACH TYPE I OR II BARRICADES AND FOUR (4) ON EACH TYPE III BARRICADES.

. THE REMOVAL OF EXISTING ENTRANCE CULVERTS SHALL BE INCLUDED IN THE COST OF

EARTH EXCAVATION.

. ALL ELEVATIONS REFER TO U.S.G.S. MEAN SEA LEVEL DATUM.

. ALL REFERENCES TO BASELINE SHALL BE INTERPRETED TO MEAN PROPOSED CENTERLINE

OF ROADWAY AS SHOWN IN THE PLANS.

STORM SEWER, WATER MAIN REQUIREMENTS IS TO BE USED AT LOCATIONS WHERE LATERAL
SEPARATION BETWEEN THE SEWER AND WATER MAIN IS LESS THAN 3.0 m AND THE WATER
MAIN INVERT IS LESS THAN 0.45 m ABOVE THE STORM SEWER CROWN.

SPECIAL ATTENTION IS CALLED TO ARTICLE 107.12 REGARDING RAILROAD FLAGGERS. THE
NAME AND TELEPHONE NUMBER OF THE RAILROAD ENGINEER IS

CN MR. JOHN HENRIKSEN
METRA MR. BOB SCHUSTER

(108) 332-3557
(312) 322-6910

THE ENGINEER SHALL BE THE SOLE JUDGE CONCERNING CURING TIME FOR THE VARIOUS
BITUMINOUS LIFTS.

THE BITUMINOUS MATERIAL PRIME COAT QUANTITIES HAVE BEEN DETERMINED USING A
RATE OF 2.0 LITERS PER SQUARE METER.

. POROUS GRANULAR EMBANKMENT, SUBGRADE (PGES) HAS BEEN PROVIDED FOR AT THE

LOCATIONS INDICATED FOR SCILS THAT TEND TC BE UNSUITABLE OR UNSTABLE. THE
ACTUAL NEED FOR THE REMOVAL AND REPLACEMENT WITH PGES WILL BE DETERMINED

IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE GEOTECHNICAL ENGINEER. ALL
POTENTIALLY UNSTABLE SOILS SHOULD BE TESTED WITH A STATIC PENETROMETER AND
TREATED IN ACCORDANCE WITH ARTICLE 301.03 AND THE IDOT SUBGRADE STABILITY MANUAL.
IF UNSTABLE AND/OR UNSUITABLE MATERIAL IS NOT ENCOUNTERED, THEN THE QUANTITY
SHALL BE DEDUCTED AND NO ADDITIONAL COMPENSATION WILL BE DUE TO THE CONTRACTOR.

E'{Agf' SECTION COUNTY gﬁgé%s 22_5”
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CONTRACT NO. 60E10

FOR SUGGESTED CONSTRUCTION SEQUENCING OF
TRACK, STRUCTURE AND ROADWAY WORK SEE TRACK
CONSTRUCTION PLANS SHEETS 192 THROUGH 224.
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136 - 149  TRAFFIC SIGNAL PLANS

150 - 173  LIGHTING PLANS

174 CONSTRUCTION DETAILS

175 - 262  RAILROAD TRACK PLANS

263 - 267  METRA UTILITIES

268 - 303  METRA SIGNALS

304 - 320  CATENARY STRUCTURES

321 - 340  CATENARY HARDWARE

341 - 348  INTERMODAL FACILITY PLANS

349 - 385  STRUCTURE PLAN - 016-2755

386 - 410  STRUCTURE PLAN - 016-2819

411 - 464 STRUCTURE PLAN - 016-2820 & 016-2821
465 - 4390  STRUCTURE PLAN - Q16-2822
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491 - 502  RETAINING WALL PLANS

USE *25 (#8-ENGLISH) EPOXY-COATED TIE BARS, CONFORMING TO ART. 1006.10 OF THE 503 - 526 SIDEWALK RETAINING WALL PLANS

STANDARD SPECIFICATIONS, FOR ALL TIE BARS. USE THE “LONGITUDINAL CONSTRUCTION

JOINT (TIE BAR GROUTED IN PLACE)” DETAIL SHOWN ON HIGHWAY STANDARD 420001 FOR

ALL LONGITUDINAL JOINTS AND FOR TYING PCC PAVEMENT WIDENING TO EXISTING CONCRETE 527 - 540  DISTRICT 1 DETAILS

PAVEMENT AS SHOWN ON THE PLANS. THE TIE BARS WILL NOT BE PAID SEPARATELY BUT 541 - 579  CROSS SECTIONS

SHALL BE INCLUDED IN THE COST OF THE PAVEMENT ITEMS BEING CONSTRUCTED. o

ey .

SLIPFORMING OF THE PARAPETS IS NOT ALLOWED. COMMITMENTS REVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION

CONSTRUCTION ACTIVITIES ARE TO INCLUDE COORDINATION WITH NAME DATE

RESIDENT ENGINEER SHALL CONTACT THE TRAFFIC
CONTROL SUPERVISOR AT (847) 705-4470 A MINIMUM
OF 72 HOURS PRIOR TO THE PLACEMENT OF ANY
TEMPORARY TRAFFIC CONTROL DEVICES.

TWO WEEKS PRIOR TO THE PLACEMENT OF PERMANENT
MARKINGS, THE ENGINEER SHALL CONTACT MS. PATRICE

HARRIS, AREA TRAFFIC FIELD TECHNICIAN, AT (708) 597-9800.

INGALL’S HOSPITAL FOR ROUTING OF EMERGENCY VEHICLES DURING

US RTE 6 FROM LEXINGTON AVE TO FISK AVE

CONSTRUCTION AND DURING THE DETOUR FOR CONSTRUCTION.

INDEX OF SHEETS, GENERAL NOTES

CONSTRUCTION ACTIVITIES ARE TO INCLUDE COORDINATION WITH

AND STATE STANDARDS

BSTCO COMPANY FOR ROUTING OF SCHOOL BUSSES DURING

CONSTRUCTION AND DURING THE DETOUR FOR CONSTRUCTION.

CONTACT NUMBER: (708) 333-7663
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